| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 511 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 273, 159. 05 RQUTE :
CALL CRDER : 511 CONTRACT ID : M -27131-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 998200A
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 203, 400.00 100. 0000%
2 350626844 RUDCLPH, J.H & CO $  227,387.25 111. 7931%
3 351139301 E & B PAVING INC $ 260, 000.00 127. 8269%
| (1) 352040801 | (2) 35 0626844 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H & CO |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001 I NSTI TUTI ON ROAD IVAI NTENANCE

I [
1500. 00000 4500. 00| 1750. 00000 5250. 00| 1800. 00000 5400. 00

LINE, PAINT, SOLID, WHTE, 4 IN. , FOR |
PARKI NG SPACE LI NES |

0001 105-07038 3.000 MS |
FIELD OFFICE, A | | [

0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | [

0003 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [

0004 110-01001 LUMP|  10177. 52000 10177.52|  11000. 00000 11000. 00|  13203. 52000 13203. 52
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0005 304-07490 200.000 TON | 75. 00000 15000. 00| 100. 00000 20000. 00| 105. 00000 21000. 00
HVA PATCH NG TYPE B | |

0006 306-08034 10000. 000 SYS | 0. 40000 4000. 00| 0. 80000 8000. 00| 0. 75000 7500. 00
MLLING ASPHALT, 1 1/2 IN. | | |

0007 306-08043 400.000 SYS | 3. 65000 1460. 00| 4.50000 1800. 00| 2. 50000 1000. 00
M LLING TRANSI TI ON | | |

0008 402-07433 2940.000 TON | 35. 00000 102900. 00| 41. 00000 120540. 00| 47.50000 139650. 00
HVA SURFACE, TYPE B | |

0009 402-07438 1265.000 TON | 38. 40000 48576. 00| 40. 50000 51232. 50| 40. 00000 50600. 00
HVA | NTERVEDI ATE, TYPE B | | |

0010 406- 05520 10.000 TON | 175. 00000 1750. 00| 200. 00000 2000. 00| 225. 00000 2250. 00
ASPHALT FOR TACK COAT [ | |

0011 615-97768 52.000 EACH 20. 00000 1040. 00| 9. 00000 468. 00| 100. 00000 5200. 00
PARKI NG BARRI ER, RESET | | |

0012 801-06640 5.000 EACH 175. 00000 875. 00| 125. 00000 625. 00| 175. 00000 875. 00
CONSTRUCTI ON SIGN, A | | |

0013 808-06713 8100.000 LFT | 0. 25000 2025. 00| 0. 25000 2025. 00| 0. 25000 2025. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |

0014 808-06713 3970.000 LFT | 1. 32000 5240. 40| 0. 25000 992. 50| 1. 32000 5240. 40

[
I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 08/ 27/ 04
PAGE : 511 -2
TABULATI ON OF BI D5

ENG NEER S ESTIMATE: $ 273, 159. 05 ROUTE :
CALL ORDER : 511 CONTRACT ID : M -27131-A COUNTI ES @ VANDERBURGH
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : VINCENNES DI STR CT
SET- ASI DE :
| (1) 35 2040801 | (2) 35 0626844 | (3) 35-1139301
| GOHVANN ASPHALT & CONSTR., || RUDOLPH, J.H & CO |[E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e e e e e e e e e e e e e e e e eemeemeaoo-
0015 808-06714 8100.000 LFT | 0. 25000 2025. 00| 0. 25000 2025. 00| 0. 25000 2025. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0016 808-06714 400.000 LFT | 1. 32000 528. 00| 0. 25000 100. 00| 1. 32000 528. 00

LINE, PAINT, SOLID, YELLOWN 4 IN , FCR | | |
PARKI NG SPACE LI NES | |

I
0017 808-06721 85.000 LFT | 1. 32000 112. 20 0. 25000 21. 25| 1. 32000 112.20
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | | [
LINE, 4 IN , WHTE | |
0018 808-06721 184.000 LFT | 1. 32000 242. 88| 0. 25000 46. 00| 1. 32000 242. 88
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 4 IN. , YELLOW | |
0019 808- 75258 90.000 LFT | 3. 00000 270. 00| 1. 80000 162. 00| 3. 00000 270. 00
|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
SOLID, WHI TE, CROSSHATCH LINE, 10 IN. | |

0020 808- 75297 96.000 LFT | 6. 00000 576. 00| 4. 00000 384. 00| 6. 00000 576. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |

0021 808-94435 1.000 EACH 300. 00000 300. 00| 90. 00000 90. 00| 300. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( STOP) | | |

0022 808-97222 2.000 EACH 150. 00000 300. 00| 12. 00000 24. 00| 150. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL

|
0023 301-07448 20.000 TON | 75. 00000 1500. 00| 30. 00000 600. 00| 85. 00000 1700. 00
COMPACTED AGGREGATE, NO. 53, BASE | | [
SECTI ON TOTALS | $ 203, 400. 00| $  227,387.25| $ 260, 000.00
------------------------------------------ e m o m e e e e e e e e e e e e e m e e m e m o m o m e e mm i m i m i md m o m o m o m o m o m e e e m e

CONTRACT TOTALS | $ 203, 400. 00| $ 227, 387. 25| $ 260, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PACE : 521 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 27
CALL CRDER @ 521 CONTRACT ID : M -27283-A COUNTI ES : ALLEN
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 11/20/04 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LONBI D
1 35-1139301 E & B PAVING I NC $ 743, 924. 00 100. 0000%

2  35-1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 1,113, 406.92 149. 6667%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PACE : 531 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 15
CALL ORDER : 531 CONTRACT ID : M -27622-A COUNTI ES : ELKHART
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1065659 BROCKS CONSTRUCTI ON COVPANY | NC $ 232,401. 31 100. 0000%

2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 233, 243. 82 100. 3625%




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 541
LETTI NG DATE : 08/17/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

US 31, SR
M AM

20000AR

DATE :
PAGE :

08/ 27/ 04
541 -1

218

1 35-1139301 E & B PAVING

ROUTE :
CONTRACT ID : M -27644-A COUNTI ES :
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/12/04 COMPLETI ON DATE
RURAL PRQJECT( S)
$

659, 699. 93

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 551 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 419, 297. 09 RQUTE : VAR QUS
CALL CRDER : 551 CONTRACT ID : M -27667-A COUNTI ES : LAGRANGE NCBLE
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/13/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT(S) : 20000AS
SET-ASI DE :

VENDOR RANKI NG :

TEMPCRARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 35-0918397 RIETH RI LEY OONSTRUCTI ON $  354,101.00 100. 0000%
2 351185040 NI BLOCK EXCAVATI NG | NC. $  381,057.50 107. 6126%
3 351139301 E & B PAVING |NC $  397,110.50 112. 1461%
4 351065659 BROOKS CONSTRUCTI ON COMPANY | NC $  399,007.00 112. 6816%
| (1) 35- 0918397 | (2) 35 1185040 | (3) 35-1139301
| RETH RILEY CONSTRUCTI ON | NI BLOOK EXCAVATING | NC. |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANDUNT
------------------------------------------ S B
SECTION 0001  WEDGE AND LEVEL
I | |
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | [ [
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT [ [
0003 110-01001 LUMP|  17705. 00000 17705.00]  19000. 00000 19000. 00|  19500. 00000 19500. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 203-90014 3.250 STA | 1400. 00000 4550. 00| 500. 00000 1625. 00| 650. 00000 2112. 50
LI NEAR GRADI NG | [ [
0005 301-07448 57.000 TON | 80. 00000 4560. 00| 50. 00000 2850. 00| 24. 00000 1368. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0006 303-01180 1080.000 TON | 18. 00000 19440. 00| 12. 00000 12960. 00| 24. 00000 25920. 00
COVPACTED AGGREGATE, NQ 53 | | [
0007 304-07490 120.000 TON | 140. 00000 16800. 00| 100. 00000 12000. 00| 65. 00000 7800. 00
HVA PATCH NG TYPE B | | |
0008 304-07493 115.000 TON | 45. 00000 5175. 00| 70. 00000 8050. 00| 35. 00000 4025. 00
W DENING WTH HVA, TYPE B | | [
0009 306-08043 4320.000 SYS | 4.30000 18576. 00| 5. 00000 21600. 00| 5. 25000 22680. 00
MLLING TRANSI TI ON | | |
0010 402-07451 5700.000 TON | 35. 00000 199500. 00| 40. 00000 228000. 00| 42. 00000 239400. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0011 406- 05520 14.000 TON | 500. 00000 7000. 00| 275. 00000 3850. 00| 140. 00000 1960. 00
ASPHALT FOR TACK COAT | | |
0012 610-07487 450.000 TON | 65. 00000 29250. 00| 54. 00000 24300. 00| 42. 00000 18900. 00
HVA FOR APPROACHES, TYPE B | | |
0013 801- 06207 1800.000 LFT | 3. 00000 5400. 00| 2. 25000 4050. 00| 1. 00000 1800. 00
| I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 551 -2
TABULATION OF BI DS
ENG NEER S ESTIMATE: $ 419, 297. 09 ROUTE : VAR OUS
CALL ORDER : 551 CONTRACT ID : M -27667-A COUNTI ES : LAGRANGE NOBLE
LETTING DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 0918397 | (2) 35 1185040 | (3) 35-1139301
| RIETH RILEY CONSTRUCTI ON | NI BLOCK EXCAVATING | NC. |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m o et o e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0014 801-06640 10. 000 EACH 150. 00000 1500. 00| 150. 00000 1500. 00| 150. 00000 1500. 00
CONSTRUCTI ON SIQN, A | | |
0015 801-06775 LUMP|  10805. 00000 10805. 00|  28000. 00000 28000. 00|  36700. 00000 36700. 00
MAI NTAI NI NG TRAFFI C | | |
0016 801-92448 65.000 DAY | 8. 00000 520. 00| 7.00000 455. 00| 5. 00000 325. 00
CONSTRUCTI ON SI GNS,  MOBI LE | | |
0017 802-05701 35.000 LFT | 20. 00000 700. 00| 10. 50000 367. 50 20. 00000 700. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I I
0018 802-91122 2.000 EACH 150. 00000 300. 00| 440. 00000 880. 00| 150. 00000 300. 00
SIGN, GROUND MOUNTED, RESET | | |
0019 808-01184 3400. 000 LFT | 0. 15000 510. 00| 0. 01000 34. 00| 0. 15000 510. 00
LINE, PAINT, BROKEN, YELLOW 5 IN | | |
0020 808-06713 37500.000 LFT | 0. 12000 4500. 00| 0. 10000 3750. 00| 0. 12000 4500. 00
LINE, PAINT, SOLID, WVHITE, 4 IN | | |
0021 808-06714 10900. 000 LFT | 0. 12000 1308. 00| 0. 10000 1090. 00| 0. 12000 1308. 00
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0022 808- 75998 180.000 EACH 25. 00000 4500. 00| 28. 30000 5094. 00| 25. 00000 4500. 00
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0023 202-91010 2.000 EACH 750. 00000 1500. 00| 800. 00000 1600. 00| 650. 00000 1300. 00
TREE, 24 IN., REMOVE | | |
SECTI ON TOTALS | $ 354, 101.00] $ 381, 057.50] $ 397, 110.50
------------------------------------------ S S
CONTRACT TOTALS | $ 354, 101.00] $ 381, 057.50] $ 397, 110.50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 551 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 419, 297. 09 ROUTE : VAR QUS
CALL ORDER : 551 CONTRACT ID : M -27667-A COUNTI ES : LAGRANGE NOBLE
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1065659 | |
| BROOKS CONSTRUCTI ON COVPANY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001  WEDGE AND LEVEL
| I |
0001 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | [
0002 106-03289 1.000 DAL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUMP|  19900. 00000 19900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 203-90014 3.250 STA | 1800. 00000 5850. 00| [
LI NEAR GRADI NG | | |
0005 301-07448 57.000 TON | 35. 00000 1995. 00| |
COVPACTED AGGREGATE, NO 53, BASE | [ [
0006 303-01180 1080. 000 TON | 25. 00000 27000. 00| |
COMPACTED AGGREGATE, NO. 53 | | [
0007 304-07490 120.000 TON | 100. 00000 12000. 00| |
HVA PATCH NG TYPE B | | |
0008 304-07493 115.000 TON | 63. 00000 7245. 00| |
W DENI NG WTH HVA, TYPE B [ | |
0009 306-08043 4320.000 SYS | 5. 60000 24192. 00| |
MLLING TRANSI TI ON | | |
0010 402-07451 5700.000 TON | 40. 00000 228000. 00 |
HVA, TYPE B, WEDGE AND LEVEL | | [
0011 406- 05520 14.000 TON | 150. 00000 2100. 00| |
ASPHALT FOR TACK COAT | [
0012 610-07487 450.000 TON | 71. 00000 31950. 00| |
HVA FOR APPROACHES, TYPE B | |
0013 801-06207 1800. 000 LFT | 1. 50000 2700. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, [ | [
0014 801-06640 10. 000 EACH 150. 00000 1500. 00| |
CONSTRUCTI ON SI GN, A | | |
0015 801-06775 LUMP|  15000. 00000 15000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0016 801-92448 65.000 DAY | 77.00000 5005. 00| [
CONSTRUCTI ON' SI GNS,  MOBI LE | | |
0017 802-05701 35.000 LFT | 20. 00000 700. 00| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0018 802-91122 2.000 EACH 150. 00000 300. 00| |
SI GN, GROUND MOUNTED, RESET | | |
0019 808-01184 3400.000 LFT | 0. 15000 510. 00| |
I

LINE, PAINT, BROKEN, YELLOW 5 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 551 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 419, 297. 09 RQUTE : VAR QUS
CALL CRDER : 551 CONTRACT ID : M -27667-A COUNTI ES : LAGRANGE NCBLE
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (4) 35 1065659 | |

| BROCKS CONSTRUCTI ON' COVPANY | |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0020 808-06713 37500.000 LFT | 0. 12000 4500. 00| [
LINE, PAINT, SOLID, WVH TE, 4 IN | |
0021 808-06714 10900. 000 LFT | 0. 12000 1308. 00| [
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0022 808- 75998 180. 000 EACH 25. 00000 4500. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0023 202-91010 2.000 EACH 1375. 00000 2750. 00| |
TREE, 24 IN., REMOVE | | [
SECTI ON TOTALS | $ 399, 007. 00 |

------------------------------------------ o m m e ot o e e et et et e e e e e o e e e e e e e e e e e e e e e memmeeemo-

CONTRACT TOTALS | $ 399, 007. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 561 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 407, 123.57 ROUTE :
CALL ORDER : 561 CONTRACT ID : M -27672-A COUNTI ES : CLARK ScoTT
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 25 WORK DAYS
OONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 991000E
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  302,000.00 100. 0000%
2 351357381 O MARA, DAVE CONTRACTCR $  348,233.00 115. 3089%
| (1) 35- 2040801 | (2) 35 1357381 |
| GOHVANN ASPHALT & OONSTR, || O MARA, DAVE CONTRACTCR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  HVA RESURFACE
| | |
0001 105-07038 3.000 M | 1220. 00000 3660. 00| 2000. 00000 6000. 00|
FIELD OFFI CE, A | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | | |
0004 110-01001 LUMP|  15000. 00000 15000. 00| 2500. 00000 2500. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 304-07490 50.000 TON | 90. 00000 4500. 00| 200. 00000 10000. 00|
HVA PATCH NG TYPE B | | |
0006 306-08032 87.000 SYS | 23. 50000 2044. 50| 25. 00000 2175. 00|
MLLING TRANSI TI ON | | |
0009 402-07451 100.000 TON | 40. 50000 4050. 00| 60. 00000 6000. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0010 406- 05520 17.000 TON | 175. 00000 2975. 00| 200. 00000 3400. 00|
ASPHALT FOR TACK COAT | | |
0011 801-06640 4.000 EACH 95. 00000 380. 00| 250. 00000 1000. 00|
CONSTRUCTI ON SI G\, A | [ [
0012 801-06775 LUWP| 8720. 00000 8720.00]  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0013 402-07434 4057.000 TON | 40. 50000 164308. 50| 48. 00000 194736. 00|
HVA SURFACE, TYPE C | | |
0014 402-07442 3212.000 TON | 30. 00000 96360. 00| 35. 00000 112420. 00|
HVA BASE, TYPE C | | |
SECTI ON TOTALS | $ 302, 000. 00| $  348,233.00|
------------------------------------------ o m m e et o e e e et e e et e e e e e e e e e e et e e e e e e e e e mmeeoeeoo-
CONTRACT TOTALS | $ 302, 000. 00| $ 348, 233.00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 571 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : VAR QUS
CALL CRDER : 571 CONTRACT ID : M -27728-A COUNTI ES : PARKE MONTGOMERY
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1  35-1111003 VWH TE CONSTRUCTI ON, | NC. $ 219,387.75 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 232,594. 25 106. 0197%
3  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 260, 000. 00 118. 5116%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 581 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 226, 380. 20 RQUTE :
CALL CRDER : 581 CONTRACT ID : M -27729-A COUNTI ES : PARKE
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 996100A
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 352126716 WABASH VALLEY ASPHALT CO. LLC. $  220,212.81 100. 0000%
2 351111003 VH TE CONSTRUCTI ON, | NC. CONDI TI ONAL BI D $  264,901.15 120. 2932%
3 350918397 RIETH R LEY CONSTRUCTI ON $  298,208.00 135. 4180%
| (1) 35-2126716 | (2) 351111003 | (3) 35-0918397
| WABASH VALLEY ASPHALT CO. LL|WH TE CONSTRUCTI ON, | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et m e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  WEDGE AND LEVEL
| I |
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | [
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [
0003 110-01001 LUMP| 5498. 00000 5498.00]  13000. 00000 13000. 00|  14900. 00000 14900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 301-07448 50.000 TON | 13. 99000 699. 50| 45. 00000 2250. 00| 100. 00000 5000. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0005 303-07449 469.000 TON | 57. 01000 26737. 69| 60. 35000 28304. 15| 58. 00000 27202. 00
COVPACTED AGGREGATE, NO 73 | | |
0006 304-07489 50.000 TON | 27. 35000 1367. 50| 150. 00000 7500. 00| 130. 00000 6500. 00
HVA PATCH NG TYPE A | | |
0007 402-07450 3600. 000 TON | 50. 62000 182232. 00| 54. 40000 195840. 00| 61. 75000 222300. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0008 405-05517 21.920 TON | 1. 00000 21.92| 450. 00000 9864. 00| 450. 00000 9864. 00
ASPHALT FOR PRI ME COAT | | |
0009 406- 05520 7.900 TON | 198. 00000 1564. 20| 290. 00000 2291. 00| 200. 00000 1580. 00
ASPHALT FOR TACK COAT | | |
0010 801-06640 6.000 EACH 165. 00000 990. 00| 175. 00000 1050. 00| 310. 00000 1860. 00
CONSTRUCTI ON SIGN, A | | |
0011 801-06775 LUMP| 1100. 00000 1100. 00| 4800. 00000 4800. 00| 9000. 00000 9000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 220,212 81] $ 264, 901. 15| $  298,208.00
------------------------------------------ o

CONTRACT TOTALS | $ 220, 212. 81| $ 264, 901. 15| $ 298, 208. 00




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 08/27/04
PAGE : 591 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 125, 628. 56 RQUTE :
CALL CRDER : 591 CONTRACT ID : M -27730-A COUNTI ES : OAEN PUTNAM
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/07/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 996000B
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NQ / NAMVE BI D LOW BI D
1 352126716 WABASH VALLEY ASPHALT CO LLC. $ 111, 967.58 100. 0000%
2 351341287 HARCO ASPHALT PAVI NG | NC. $  138,616.50 123. 8005%
3 350918397 R ETH R LEY CONSTRUCTI ON $  182,289.50 162. 8056%
| (1) 352126716 | (2) 35 1341287 | (3) 35-0918397

| WABASH VALLEY ASPHALT OO LL| HARCO ASPHALT PAVING INC. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  WEDGE AND LEVEL

0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |

0002 106-03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |

0003 110-01001 LUVP| 4912. 00000 4912. 00| 2000. 00000 2000.00|  12500. 00000 12500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 301-07448 70.000 TON | 6. 75000 472. 50| 25. 00000 1750. 00| 65. 00000 4550. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0005 303-07449 281.000 TON | 58. 62000 16472. 22 34. 20000 9610. 20| 88. 00000 24728. 00
COVPACTED AGGREGATE, NO 73 | |

0006 304-07489 75.000 TON | 61. 37000 4602. 75| 80. 40000 6030. 00| 105. 00000 7875. 00
HVA PATCH NG TYPE A | | |

0007 402-07450 1732.000 TON | 47. 65000 82529. 80| 60. 40000 104612. 80| 70. 00000 121240. 00
HVA, TYPE A, WEDGE AND LEVEL | | |

0008 405-05517 9.310 TON | 1. 00000 9.31] 150. 00000 1396. 50| 450. 00000 4189. 50
ASPHALT FOR PRI ME COAT | | |

0009 406- 05520 6.500 TON | 198. 00000 1287. 00| 150. 00000 975. 00| 170. 00000 1105. 00
ASPHALT FOR TACK COAT | | [

0010 801-06640 2.000 EACH 315. 00000 630. 00| 120. 00000 240. 00| 400. 00000 800. 00
CONSTRUCTI ON SI GN, A | | [

0011 801-06775 LUVP| 1050. 00000 1050.00|  12000. 00000 12000. 00| 5300. 00000 5300. 00
MAI NTAI NI NG TRAFFI C | | [

SECTI ON TOTALS | $ 111, 967. 58] $ 138, 616. 50 $ 182, 289.50
------------------------------------------ o m m e e e e e et e et e e e e e e e e e e e e e e eceemeeoo--

CONTRACT TOTALS | $ 111, 967. 58| $ 138, 616. 50| $ 182, 289. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/27/04
PAGE : 601 -1

ENG NEER S ESTIMATE: $ 283, 361. 98 ROUTE :
CALL ORDER : 601 CONTRACT ID : M -27738-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 08/17/04 10: 00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 50000Al
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOVBI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  239,500.00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $  317,982.00 132. 7691%
| (1) 35- 2040801 | (2) 35 1357381 |
| GCHVANN ASPHALT & CONSTR, || O MARA, DAVE OONTRACTCR |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUWP| 1200. 00000 1200. 00| 2500. 00000 2500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMVENT | | |
0004 110-01001 LUMP|  11801. 30000 11801. 30| 2500. 00000 2500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 203- 02000 2024.000 CYS | 12. 00000 24288. 00| 25. 00000 50600. 00|
EXCAVATI ON, COVMON | |
0006 306-08032 2000. 000 SYS | 4.30000 8600. 00| 5. 00000 10000. 00|
MLLING TRANSI TI ON | | |
0007 402-07434 1782.000 TON | 39. 00000 69498. 00| 50. 00000 89100. 00|
HVA SURFACE, TYPE C | | |
0008 402-07442 4007.000 TON | 30. 10000 120610. 70| 40. 00000 160280. 00|
HVA BASE, TYPE C | | |
0009 406- 05520 20.000 TON | 175. 00000 3500. 00| 150. 00000 3000. 00|
ASPHALT FOR TACK COAT | |
SECTI ON TOTALS | $  239,500.00]| $  317,982.00]
------------------------------------------ e m e e e e e e e e e e e e e e e e e m e e e e m o m i m e m e m i m i m i md m o m o m o m o m o m e e e e m e
CONTRACT TOTALS | $  239,500.00| $  317,982.00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/27/04
PAGE : 611 -1

ENG NEER S ESTIMATE: $ 194, 175.71 ROUTE :
CALL CRDER : 611 CONTRACT ID : M -27739-A COUNTI ES : DELAVWARE MADI SON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 99990BB
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1 351139301 E & B PAVING |NC. $ 150, 000. 00 100. 0000%
| (1) 35- 1139301 | |
|E & B PAVING | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e e e e e e m e e e e et e et e e e e e e e e e emeeoee—ao- oo
SECTI ON 0001 | NSTI TUTI ON & PARK ROAD MAI NTENANCE
I I I
0001 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | |
0002 106-03289 1.000 DAL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTNMENT | | |
0003 110-01001 LUVP| 7500. 00000 7500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 2668. 000 SYS | 5. 00000 13340. 00| |
SURFACE M LLING ASPHALT | |
0005 303-01180 170.000 TON | 83. 00000 14110. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0006 304-07489 239.000 TON | 105. 00000 25095. 00| |
HVA PATCH NG TYPE A | | |
0007 304-07492 55.000 TON | 100. 00000 5500. 00| |
W DENING WTH HVA, TYPE A | | |
0008 402-07432 1028.000 TON | 60. 00000 61680. 00| |
HVA SURFACE, TYPE A [ | [
0009 402-07435 370.000 TON | 55. 00000 20350. 00| |
HVA | NTERVEDI ATE, TYPE A | | |
0010 406- 05520 1.800 TON | 200. 00000 360. 00| |
ASPHALT FOR TACK COAT | | |
0011 801-06775 LUVP| 2063. 00000 2063. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 150, 000. 00 |
------------------------------------------ o m m et e et e e e e e e e e e e et e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 150, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 621 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 186, 224. 23 RQUTE : SR 218
CALL CRDER : 621 CONTRACT ID : M -27744-A COUNTI ES : CARROLL
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 40000AW
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 35-0918397 Rl ETH RI LEY CONSTRUCTI ON $ 128, 757. 03 100. 0000%
2  35-1621699 CENTRAL PAVING | NC. $ 142, 814. 20 110. 9175%
| (1) 35-0918397 | (2) 35-1621699 |
| REETH RI LEY CONSTRUCTI ON | CENTRAL PAVI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T T .
SECTI ON 0001  WEDGE AND LEVEL
I | |
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0003 110-01001 LUVP| 18378. 08000 18378. 08| 7150. 00000 7150. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 303-07449 250.000 TON | 18. 97000 4742. 50| 18. 00000 4500. 00|
COVWPACTED AGGREGATE, NO. 73 | | |
0005 306-08043 865. 000 SYS | 1. 00000 865. 00| 4. 00000 3460. 00|
M LLI NG TRANSI TI ON | | |
0006 402-07451 1400. 000 TON | 33. 95000 47530. 00| 44. 00000 61600. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0007 406- 05520 5.000 TON | 161. 28000 806. 40| 50. 00000 250. 00|
ASPHALT FOR TACK COAT | | |
0008 610-07487 55.000 TON | 127. 37000 7005. 35| 90. 00000 4950. 00|
HVA FOR APPROACHES, TYPE B | | |
0009 801-06207 600. 000 LFT | 1. 07000 642. 00| 1. 65000 990. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I I
0010 801- 06640 24.000 EACH 60. 00000 1440. 00| 60. 00000 1440. 00|
CONSTRUCTION SIGN, A | | |
0011 801-06645 4.000 EACH 10. 00000 40. 00| 10. 00000 40. 00|
CONSTRUCTION SIGN, B | | |
0012 801-06775 LUVP| 6582. 15000 6582. 15| 16800. 00000 16800. 00|
MAI NTAI NI NG TRAFFI C | | |
0013 808-06712 760.000 LFT | 0. 12000 91. 20| 0. 18000 136. 80|
LI NE, PAINT, BROKEN, YELLON 4 IN | | |
0014 808-06713 5600. 000 LFT | 0. 12000 672. 00| 0. 18000 1008. 00|
I

LINE, PAINT, SCLID, WHITE, 4 IN | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 621 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 186, 224. 23 ROUTE : SR 218
CALL ORDER : 621 CONTRACT ID : M -27744-A COUNTI ES : CARROLL
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 350918397 | (2) 35 1621699 [
| RIETH RILEY CONSTRUCTION | CENTRAL PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m et o e e et et et e e e e e e e e e e e e e e e e e e e e emmeemeeoo-
0015 808-06714 6480.000 LFT | 0. 12000 777. 60 0. 18000 1166. 40|
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0016 808-75297 68.000 LFT | 6. 80000 462. 40| 5. 50000 374. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | [
STOP LINE, 24 IN. | |
0017 808- 75300 80.000 LFT | 1. 70000 136. 00| 1. 50000 120. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
CROSSVALK LINE, 6 IN. | | |
0018 808- 75340 2.000 EACH 533. 00000 1066. 00| 350. 00000 700. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0019 808- 75996 125.000 EACH 8. 35000 1043. 75| 8. 00000 1000. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0020 306-08034 11540. 000 SYS | 1. 29000 14886. 60| 1. 30000 15002. 00|
MLLING ASPHALT, 1 1/2 IN. | | |
0021 808-75998 125.000 EACH 30. 00000 3750. 00| 25. 00000 3125. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0022 304-07490 200.000 TON | 89. 19000 17838. 00| 95. 00000 19000. 00|
HVA PATCH NG TYPE B | | |
SECTI ON TOTALS | $  128,757.03| $ 142, 814. 20|
------------------------------------------ o m m et o e o e e et e e et e e e e e e e e et e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $  128,757.03| $ 142, 814.20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 308, 325. 50

CALL CRDER : 631 CONTRACT I D :

LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET-ASI DE :

VENDOR RANKI NG

M -27798-A

FT. WAYNE DI STRI CT
11/13/04 COVPLETI ON DATE

RQUTE
COUNTI ES

PRQJECT( S)

VARl QUS
VARl QUS

20000AV

DATE :
PAGE

08/ 27/ 04
631 -1

100. 0000%
127. 3233%

1 35-1139301
2  35-1065659

E & B PAVI NG

I NC.

BROCKS CONSTRUCTI ON COMPANY | NC

299, 426. 17
381, 239. 30

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  WEDGE AND LEVEL

0001 105-07039 4.000
FIELD CFFICE, B

0002 106-03285 1. 000
FAI LED MATERI AL

0003 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0004 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0005 202-90277 2. 000
DETECTOR HOUSI NG REMOVE

0006 203-90014 2. 500
LI NEAR GRADI NG

0007 301-07448 78. 000

COVPACTED AGGREGATE, NO 53, BASE
0008 303-01180 260. 000
COVPACTED AGGREGATE, NO 53

0009 304-07490 1080. 000
HVA PATCH NG TYPE B

0010 304-07493 325. 000
W DENING WTH HVA, TYPE B

0011 306-08043 7300. 000
M LLI NG TRANSI TI ON

0012 402-07451 2100. 000

HVA, TYPE B, WEDGE AND LEVEL
0013 402-07452 13
HVA, TYPE C, VWEDGE AND LEVEL

500

0014 406-05520 5. 500
ASPHALT FOR TACK COAT
0015 610-07487 24.000

HVA FOR APPROACHES, TYPE B

| (1) 351139301
|E & B PAVING

|
LUMP

EACH

|
STA |

280.

1000.

30

30

90.

40.

13100

UNIT PRI CE

. 00000

. 00000

. 00000

00000

00000

00000

00000

00000

00000

00000

. 00000

. 00000

. 79000

. 00000

. 00000

| (2) 35 1065659
| BROOKS CONSTRUCTI ON' COVPANY

UNIT PRI CE

AMOUNT

I NC.
Amtxmnl UNIT PRICE chxmnﬂ

e e eeeeeo o oo e e eeeemeeoo-
3200.001 1550. 00000 ezoo.oJ
1.001 1. 00000 1.0J
1.00, 1. 00000 1.0J
13100.00} 19100. 00000 19100. 00
560.00" 280. 00000 560.00I
2500.00, 3000. 00000 7500. 00
2340.001 35. 00000 2730.0J
7800.001 30. 00000 7800.0J
97200.00’ 110. 00000 118800. 00
13000.00# 49. 00000 15925. 00
43800.00I 6. 00000 43800. 00
84000.00% 51. 00000 107100.0J
1603.67} 100. 00000 1350.0J
1100.00’ 150. 00000 825. 00
960.00, 42. 00000 1008. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/ 04
PAGE : 631 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 308, 325. 50 ROUTE : VAR QUS
CALL ORDER : 631 CONTRACT ID : M -27798-A COUNTI ES : VAR OUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1139301 | (2) 35-1065659 |
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON  COVPANY |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e e et e e e e e e e e et e e e e e e e e mmeemeeao-on
0016 801-06207 490.000 LFT | 4. 00000 1960. 00| 1. 90000 931. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I I
0017 801-06640 27.000 EACH 165. 00000 4455, 00| 100. 00000 2700. 00|
CONSTRUCTI ON SI @&V, A | | |
0018 801-06710 3.000 DAY | 25. 00000 75. 00| 70. 00000 210. 00|
FLASHI NG ARROW S| GN | | |
0019 801-06775 LUWP) 240. 00000 240.00|  24400. 00000 24400. 00|
MAI NTAI NI NG TRAFFI C | | |
0020 801-92448 85.000 DAY | 5. 00000 425. 00| 3. 40000 289. 00|
CONSTRUCTI ON SI GNS,  MOBI LE | | |
0021 804-97955 1.000 EACH 25. 00000 25. 00| 25. 00000 25. 00|
DELI NEATCR POST, FLEXI BLE, RESET | | |
0022 805- 06592 15.000 LFT | 20. 00000 300. 00| 20. 00000 300. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0023 805- 78470 1000. 000 LFT | 0. 70000 700. 00| 0. 70000 700. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0024 805- 78510 30.000 LFT | 1. 50000 45. 00| 1. 50000 45. 00|
SI GNAL CABLE, 2C 16GA. , SHI ELDED | | |
0025 805- 78785 3.000 EACH 450. 00000 1350. 00| 450. 00000 1350. 00|
SI GNAL DETECTOR HOUSI NG | | |
0026 805-78795 345.000 LFT | 9. 50000 3277. 50| 9. 50000 3277. 50
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0027 808-01184 950.000 LFT | 0. 35000 332. 50| 0. 01000 9. 50|
LINE, PAINT, BROKEN, YELLOW 5 IN | | |
0028 808-06713 12400.000 LFT | 0. 35000 4340. 00| 0. 31000 3844. 00|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0029 808-06714 5730.000 LFT | 0. 35000 2005. 50| 0. 31000 1776. 30|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0030 808- 75320 2.000 EACH 100. 00000 200. 00| 86. 00000 172. 00|

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROV | | I
|
|

0031 808-75325 2.000 EACH 140. 00000 280. 00 130. 00000 260. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | | |
0032 808- 75998 110.000 EACH 75. 00000 8250. 00| 75. 00000 8250. 00|
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS | $  299,426.17 $ 381, 239. 30|
------------------------------------------ o m e et o e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e meemeeoo-

CONTRACT TOTALS | $ 299, 426. 17| $ 381, 239. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 651 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  896,571.75 RQUTE : 1-90
CALL CRDER : 651 CONTRACT ID : MI-27763-A COUNTI ES : LAKE LAPCRTE
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : TAQLL ROAD DI STRI CT PORTER OTHERS
CONTRACT TIME : 09/01/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : NA
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-2110733 SPECI ALTI ES COVPANY LLC $  618,727.00 100. 0000%
2 35-0821499 DREW JAMES H CORPORATI ON $  631,635.00 102. 0862%
| (1) 35 2110733 | (2) 350821499 |
| SPECI ALTI ES COVPANY LLC | DREW JAVES H CORPORATION |
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o
SECTI ON 0001  GUARDRAI L MAI NTENANCE
| | I
0001 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMVENT | | |
0003 110-07025 110.000 EACH 500. 00000 55000. 00| 330. 00000 36300. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON PER S TE| | |
0004 202-02241 1000.000 m | 2. 00000 2000. 00| 1. 50000 1500. 00|
GUARDRAI L, REMOVE | | |
0005 202-93741 10.000 EACH 75. 00000 750. 00| 180. 00000 1800. 00|
GUARD RAI L END TREATMENT, REMOVE , TYPE | | |
[ I I I
0006 601-01128 10.000 EACH 800. 00000 8000. 00| 925. 00000 9250. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0007 601-01522 10. 000 EACH 1200. 00000 12000. 00| 1485. 00000 14850. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0008 601-02103 100.000 m | 40. 00000 4000. 00| 49. 50000 4950. 00|
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0009 601-02212 100. 000 EACH 10. 00000 1000. 00| 17. 00000 1700. 00|

GUARDRAI L POST, BRACKET, 12.6 kg PER m | | |
GALVANI ZED, 432 mm [ | |
0010 601-03379 250. 000 EACH| 50. 00000 12500. 00| 51. 00000 12750. 00|
GUARDRAI L PCST, 12.6 kg PER m | | [
GALVANI ZED, 2134 nm LONG, | NSTALL | | |

0011 601-03444 5.000 EACH 50. 00000 250. 00| 50. 00000 250. 00|
CAT TRANSI TI ON STEEL PCST, MK 9 | | |
0012 601- 03445 25.000 EACH 250. 00000 6250. 00| 110. 00000 2750. 00|
CAT TRANSI TI ON PANEL, MK WC | | [
0013 601- 03446 10. 000 EACH 100. 00000 1000. 00| 60. 00000 600. 00|

CAT TRANSI TI ON CABLE, MK CA | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 651 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 896, 571. 75 ROUTE : 1-90
CALL ORDER : 651 CONTRACT ID : MI-27763-A COUNTI ES : LAKE LAPORTE
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : TOLL ROAD DI STRICT PORTER OTHERS
SET- ASI DE :
| (1) 35 2110733 | (2) 35-0821499 |
| SPECI ALTI ES COVPANY LLC | DREW JAMVES H CORPORATI ON |
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e e ot e e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0014 601-03447 5.000 EACH 35. 00000 175. 00| 45. 00000 225. 00|
CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, | | |
M CA I I I
0015 601-03448 5.000 EACH 15. 00000 75. 00| 35. 00000 175. 00|
CAT TRANSI TI ON STEEL PCST BRACKET, MK D | | |
0016 601-03456 100. 000 EACH 45. 00000 4500. 00| 49. 00000 4900. 00|
GUARDRAI L POST, WOCD TYPE V6 | | |
0017 601-03458 1000.000 m | 5. 00000 5000. 00| 6. 25000 6250. 00|
GUARDRAI L, STEEL BEAM LABOR ONLY | | |
0018 601-03471 10. 000 EACH| 2700. 00000 27000. 00| 3000. 00000 30000. 00|
CAT UNIT, COVPLETE W THOUT FOUNDATION | | |
TUBES OR SO L PLATES, ABOVE GROUND | | |
COVPONENTS ONLY | | |
0019 601-03599 5.000 EACH 125. 00000 625. 00| 160. 00000 800. 00|
GUARDRAI L, THRI E BEAM RAIL SECTION, | | |
3.810 m | | |
0020 601-03683 35.000 h | 225. 00000 7875. 00| 285. 00000 9975. 00|
COMBI NATI ON ATTENUATI NG TERM NAL, | | |
REPAI R LABOR ONLY | | |
0021 601-06035 1000.000 m | 14. 00000 14000. 00| 12. 00000 12000. 00|
GUARDRAI L, RESET | | |
0022 601-06233 4.000 EACH 4800. 00000 19200. 00| 5092. 00000 20368. 00|
| MPACT ATTENUATOR, ED, WL, TL-3 | | |
0023 601-61340 100. 000 EACH 55. 00000 5500. 00| 81. 00000 8100. 00|
GUARDRAI L POST, 23 kg PER m GALVANI ZED, | | |
1905 mm LONG | | |
0024 601-61350 100. 000 EACH 12. 00000 1200. 00| 17. 00000 1700. 00|
GUARDRAI L POST BRACKET, 23 kg PER m | | |
GALVANI ZED, 362 mm | | |
0025 601-61390 10. 000 EACH| 30. 00000 300. 00| 30. 00000 300. 00|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SINGLE FACE, GALVANI ZED | | |
0026 601-61400 5.000 EACH 300. 00000 1500. 00| 390. 00000 1950. 00|
GUARDRAI L BURI ED END, GALVANI ZED, | | |
SINGLE FACE | | |
0027 601-62070 2500.000 m | 20. 00000 50000. 00| 21. 50000 53750. 00|
GUARDRAI L, STEEL BEAM GALVANI ZED | | |
0028 601-62260 10. 000 EACH| 40. 00000 400. 00| 28. 00000 280. 00|
GUARDRAI L FLAT TERM NAL END SECTI ON, | | |
GALVANI ZED | | |
0029 601-62530 10.000 EACH 150. 00000 1500. 00| 75. 00000 750. 00|
I

GUARDRAI L PI ER CONNECTI ON, ES |



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 651 -3
TABULATI ON OF BI DS
ENGI NEER S ESTIMATE: $ 896, 571. 75 ROUTE : | -90
CALL ORDER : 651 CONTRACT I D : MI-27763-A COUNTI ES : LAKE LAPCRTE
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : TOLL ROAD Di STRICT PORTER OTHERS
SET- ASI DE :
| (1) 35-2110733 | (2) 35 0821499 [
| SPECI ALTI ES COWPANY LLC | DREW JAMES H CORPCRATION |
LINE NO/ I TEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0030 601-62540 500.000 EACH| 16. 00000 8000. 00| 14. 50000 7250. 00|
GUARDRAI L POST, PLUMB | [ [
0031 601-90678 5.000 n8 | 150. 00000 750. 00| 310. 00000 1550. 00|
CONCRETE, A, BURI ED END SECTI ON | | |
0032 601-91197 100. 000 EACH] 14. 00000 1400. 00 22. 00000 2200. 00|
GUARDRAI L POST BRACKET, 23 kg PER m | | |
ADJUSTABLE, 419 mm LONG | | |
0033 601-91428 25.000 EACH 140. 00000 3500. 00| 200. 00000 5000. 00|
GUARDRAI L ATTENUATI NG TERM NAL, NOSE | | |
ASSEMBLY, MKN | | |
0034 601-91432 30.000 EACH 150. 00000 4500. 00| 240. 00000 7200. 00|
GUARDRAI L ATTENUATI NG TERV NAL, SIDE | | [
PLATE, MKSD | | |
0035 601-91504 50.000 EACH| 70. 00000 3500. 00 85. 00000 4250. 00|
GUARDRAI L POST, WL, 250 mm X 250 mm | | |
0036 601-91505 50.000 EACH| 50. 00000 2500. 00| 60. 00000 3000. 00|
GUARDRAI L POST, W2, 200 nm X 200 nm | | |
0037 601-91510 50.000 EACH 50. 00000 2500. 00| 60. 00000 3000. 00|
GUARDRAI L POST, WB, 200 nm X 200 mm | | |
0038 601-91511 50.000 EACH 50. 00000 2500. 00| 60. 00000 3000. 00|
GUARDRAI L POST, Wi, 200 mm X 200 mm | | |
0039 601-91542 200. 000 EACH 12. 00000 2400. 00| 14. 00000 2800. 00|
GUARDRAI L BLOCK, 150 mm X 200 nm Bl | | |
0040 601-91575 200.000 EACH 12. 00000 2400. 00| 14. 00000 2800. 00|
GUARDRAI L BLOCK, 150 mm X 200 nm B2 | | |
0041 601-91576 250. 000 EACH| 12. 00000 3000. 00| 14. 00000 3500. 00|
GUARDRAI L BLOCK, 150 nm X 200 nm B3 | [ [
0042 601-91649 10.000 EACH 100. 00000 1000. 00| 130. 00000 1300. 00|
GUARDRAI L THRI E BEAM TRANSI TI ON SECTI ON, | | |
GALVANI ZED | | |
0043 601-91653 5.000 EACH 90. 00000 450. 00| 110. 00000 550. 00|
GUARDRAI L THRI E BEAM TERM NAL CONNECTOR, | | |
GALVANI ZED [ | |
0044 601-91654 5.000 EACH 700. 00000 3500. 00| 710. 00000 3550. 00|
GUARDRAI L ROUND NOSE SUPPORT ATTACHVENT, | | |
GALVANI ZED [ | |
0045 601-91656 5.000 EACH 700. 00000 3500. 00| 710. 00000 3550. 00|
GUARDRAI L SQUARE NOSE SUPPORT | | |
ATTACHVENT, GALVANI ZED | | [
0046 601-93346 20.000 EACH 50. 00000 1000. 00| 50. 00000 1000. 00|

GUARDRAI L CONNECTOR, AS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 651 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $  896,571.75 ROUTE : |-90
CALL ORDER : 651 CONTRACT I D : MI-27763-A COUNTI ES : LAKE LAPORTE
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : TOLL ROAD DI STRICT PORTER OTHERS
SET- ASI DE :
| (1) 35-2110733 | (2) 35-0821499 |
| SPECI ALTI ES COMPANY LLC | DREW JAMES H CORPORATION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T L T e L R
0047 601-94511 1000.000 m | 4. 00000 4000. 00| 6. 80000 6800. 00|
ADJUST GUARDRAI L HEI GHT, ADJUSTABLE | | |
POST BRACKET | | |
0048 601-94689 30.000 EACH 2200. 00000 66000. 00| 2525. 00000 75750. 00|
GUARDRAI L END TREATMENT, CS | | |
0049 601-94690 30.000 EACH 3200. 00000 96000. 00| 4000. 00000 120000. 00|
GUARDRAI L END TREATMENT, M5 | | |
0050 601-95972 25.000 EACH 45. 00000 1125. 00| 50. 00000 1250. 00|
GUARDRAI L PCST (CRT), 200 nm X 150 mm | | |
TREATED LUMBER, 1829 nm LONG | | |
0051 601-97950 100. 000 EACH| 12. 00000 1200. 00| 15. 00000 1500. 00|
GUARDRAI L PCST BRACKET, TREATED TI MBER, | | |
150 mm X 150 nm | | |
0052 601-99105 1000.000 m | 31. 00000 31000. 00| 42.00000 42000. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0053 601-99109 500.000 m | 47. 00000 23500. 00| 64. 00000 32000. 00|
GUARDRAI L, W BEAM DOUBLE FACED, 0.952 | | |
m SPACI NG | | |
0054 601-99123 5.000 EACH 1300. 00000 6500. 00| 1675. 00000 8375. 00|
GUARDRAI L TRANSI TION, GP | | [
0055 706-01723 10. 000 EACH| 6800. 00000 68000. 00| 4205. 00000 42050. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TG, | | |
MCDI FI ED | | |
0056 801-06640 10. 000 EACH 50. 00000 500. 00| 75. 00000 750. 00|
CONSTRUCTI ON SI GN, A | | |
0057 801-06710 50.000 DAY | 30. 00000 1500. 00| 48. 00000 2400. 00|
FLASHI NG ARROW S| GN | | |
0058 801-06775 LUWP| 31000. 00000 31000. 00| 4235. 00000 4235. 00|
MAI NTAI NI NG TRAFFI C | | |
0059 804-93726 100. 000 EACH| 4. 00000 400. 00| 8. 00000 800. 00|
DELI NEATOR , GUARDRAI L, WHI TE | | |
SECTI ON TOTALS | $ 618, 727. 00| $ 631, 635. 00|
.......................................... o m o m e e e et e e e e e e oo
CONTRACT TOTALS | $ 618, 727. 00| $ 631, 635. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04
PAGE : 661 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $  896,571.75 RQUTE : 1-90
CALL CRDER : 661 CONTRACT ID : MI-27764-A CQUNTIES : ST. JOSEPH ELKHART
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : TAQLL ROAD DI STRI CT LAGRANGE OTHERS
CONTRACT TIME : 09/01/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-2110733 SPECI ALTI ES COVPANY LLC $  593,727.00 100. 0000%
2 35-0821499 DREW JAMES H. CORPCRATI ON $  609,327.00 102. 6274%
| (1) 35 2110733 | (2) 35-0821499 |
| SPECI ALTI ES COVPANY LLC | DREW JAVES H CORPORATION |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001  GUARDRAI L MAI NTENANCE
| | |
0001 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0002 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMVENT | | |
0003 110-07025 110.000 EACH| 300. 00000 33000. 00| 300. 00000 33000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON PER SI TE]| | |
0004 202-02241 1000.000 m | 2. 00000 2000. 00| 1. 09000 1090. 00|
GUARDRAI L, REMOVE | | |
0005 202-93741 10.000 EACH 75. 00000 750. 00| 160. 00000 1600. 00|
GUARD RAI L END TREATMENT, REMOVE , TYPE | | |
I I I I
0006 601-01128 10.000 EACH 800. 00000 8000. 00| 905. 00000 9050. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0007 601-01522 10. 000 EACH 1200. 00000 12000. 00| 1450. 00000 14500. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0008 601-02103 100.000 m | 40. 00000 4000. 00| 48. 20000 4820. 00|
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0009 601-02212 100. 000 EACH 10. 00000 1000. 00| 15. 60000 1560. 00|

GUARDRAI L POST, BRACKET, 12.6 kg PER m | | |
GALVANI ZED, 432 mm | | |
0010 601-03379 250. 000 EACH| 50. 00000 12500. 00| 49. 00000 12250. 00|
GUARDRAI L PCST, 12.6 kg PER m | | |
GALVANI ZED, 2134 nm LONG, | NSTALL | | |

0011 601-03444 5.000 EACH 50. 00000 250. 00| 48. 00000 240. 00|
CAT TRANSI TI ON STEEL PCST, MK 9 | | |
0012 601-03445 25.000 EACH 250. 00000 6250. 00| 107. 00000 2675. 00|
CAT TRANSI TI ON PANEL, MK WC | | |
0013 601-03446 10. 000 EACH 100. 00000 1000. 00| 59. 00000 590. 00|

CAT TRANSI TI ON CABLE, MK CA | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 661 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 896, 571. 75 ROUTE : 1-90
CALL CRDER : 661 CONTRACT 1D : Mr-27764-A COUNTI ES : ST. JOSEPH ELKHART
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : TOLL ROAD DI STRICT LAGRANGE OTHERS
SET- ASI DE :
| (1) 35 2110733 | (2) 35-0821499 |
| SPECI ALTI ES COVPANY LLC | DREW JAMVES H CORPORATION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0014 601-03447 5.000 EACH 35. 00000 175. 00| 40. 00000 200. 00|
CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, | | |
MK CA I I I
0015 601-03448 5.000 EACH 15. 00000 75. 00| 33. 00000 165. 00|
CAT TRANSI TI ON STEEL PCST BRACKET, MK D | | |
0016 601-03456 100. 000 EACH 45. 00000 4500. 00| 45. 00000 4500. 00|
GUARDRAI L POST, WOCD TYPE V6 | | |
0017 601-03458 1000.000 m | 5. 00000 5000. 00| 5. 50000 5500. 00|
GUARDRAI L, STEEL BEAM LABCR ONLY | | |
0018 601-03471 10. 000 EACH| 2700. 00000 27000. 00| 2780. 00000 27800. 00|
CAT UN'T, COWPLETE W THOUT FOUNDATI ON | | |
TUBES OR SOl L PLATES, ABOVE GROUND | | |
COMPONENTS ONLY | | |
0019 601-03599 5.000 EACH 125. 00000 625. 00| 150. 00000 750. 00|
GUARDRAI L, THRI E BEAM RAIL SECTION, | | |
3.810 m | | |
0020 601-03683 35.000 h | 225. 00000 7875. 00| 280. 00000 9800. 00|
COMBI NATI ON ATTENUATI NG TERM NAL, | | |
REPAIR LABOR ONLY | | |
0021 601-06035 1000.000 m | 14. 00000 14000. 00| 11. 00000 11000. 00|
GUARDRAI L, RESET | | |
0022 601-06233 4.000 EACH 4800. 00000 19200. 00| 5000. 00000 20000. 00|
| MPACT ATTENUATOR, ED, WL, TL-3 | | |
0023 601-61340 100. 000 EACH 55. 00000 5500. 00| 81. 00000 8100. 00|
GUARDRAI L POST, 23 kg PER m GALVANI ZED, | | |
1905 nm LONG | | |
0024 601-61350 100. 000 EACH 12. 00000 1200. 00| 17. 00000 1700. 00|
GUARDRAI L POST BRACKET, 23 kg PER m | | |
GALVANI ZED, 362 mm [ | |
0025 601-61390 10. 000 EACH| 30. 00000 300. 00| 29. 00000 290. 00|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SINGLE FACE, GALVANI ZED | | |
0026 601-61400 5.000 EACH 300. 00000 1500. 00| 375. 00000 1875. 00|
GUARDRAI L BURI ED END, GALVANI ZED, | | |
SINGLE FACE | | |
0027 601-62070 2500.000 m | 20. 00000 50000. 00 21. 20000 53000. 00|
GUARDRAI L, STEEL BEAM GALVANI ZED | | |
0028 601-62260 10. 000 EACH| 40. 00000 400. 00| 27. 00000 270. 00|
GUARDRAI L FLAT TERM NAL END SECTI ON, | | |
GALVANI ZED | | |
0029 601-62530 10.000 EACH| 150. 00000 1500. 00| 48. 00000 480. 00|
I

GUARDRAI L PI ER CONNECTI ON, ES |



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 661 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 896, 571. 75 ROUTE : |-90
CALL ORDER : 661 CONTRACT ID : MI-27764-A COUNTI ES : ST. JOSEPH ELKHART
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : TOLL ROAD Di STRI CT LAGRANGE OTHERS
SET- ASI DE :
| (1) 35-2110733 | (2) 35 0821499 [
| SPECI ALTI ES COMPANY LLC | DREW JAMVES H CORPORATION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e et e e e e e e e e e meemeemeaoo-
0030 601-62540 500.000 EACH| 16. 00000 8000. 00| 14. 50000 7250. 00|
GUARDRAI L POST, PLUMVB | | |
0031 601-90678 5.000 n8 | 150. 00000 750. 00| 270. 00000 1350. 00|
CONCRETE, A, BURI ED END SECTI ON | [ [
0032 601-91197 100. 000 EACH] 14. 00000 1400. 00| 21. 00000 2100. 00|
GUARDRAI L POST BRACKET, 23 kg PER m | | |
ADJUSTABLE, 419 nm LONG | | |
0033 601-91428 25.000 EACH 140. 00000 3500. 00| 195. 00000 4875. 00|
GUARDRAI L ATTENUATI NG TERM NAL, NCSE | [ [
ASSEMBLY, MKN | | |
0034 601-91432 30.000 EACH 150. 00000 4500. 00| 230. 00000 6900. 00|
GUARDRAI L ATTENUATI NG TERM NAL, SIDE | | |
PLATE, MKSD | | |
0035 601-91504 50.000 EACH 70. 00000 3500. 00| 80. 00000 4000. 00|
GUARDRAI L POST, WL, 250 mm X 250 mm | | |
0036 601-91505 50.000 EACH| 50. 00000 2500. 00| 55. 00000 2750. 00|
GUARDRAI L POST, W2, 200 mm X 200 mm | | |
0037 601-91510 50.000 EACH| 50. 00000 2500. 00| 55. 00000 2750. 00|
GUARDRAI L POST, W8, 200 nm X 200 nm | | |
0038 601-91511 50.000 EACH 50. 00000 2500. 00| 55. 00000 2750. 00|
GUARDRAI L POST, Wi, 200 mm X 200 mm | | |
0039 601-91542 200.000 EACH| 12. 00000 2400. 00| 13. 50000 2700. 00|
GUARDRAI L BLOCK, 150 mnm X 200 nm Bl | | |
0040 601-91575 200. 000 EACH| 12. 00000 2400. 00| 13. 50000 2700. 00|
GUARDRAI L BLOCK, 150 mm X 200 nm B2 | | |
0041 601-91576 250. 000 EACH| 12. 00000 3000. 00| 13. 50000 3375. 00]
GUARDRAI L BLOCK, 150 nm X 200 nm B3 | | |
0042 601-91649 10.000 EACH 100. 00000 1000. 00| 125. 00000 1250. 00|
GUARDRAI L THRI E BEAM TRANSI TI ON SECTI ON, | [ |
GALVANI ZED | | |
0043 601-91653 5.000 EACH 90. 00000 450. 00| 105. 00000 525.00|
GUARDRAI L THRI E BEAM TERM NAL CCNNECTCR | | |
GALVANI ZED [ | |
0044 601-91654 5.000 EACH 700. 00000 3500. 00| 650. 00000 3250. 00|
GUARDRAI L ROUND NOSE SUPPORT ATTACHVENT, | | |
GALVANI ZED | [ [
0045 601-91656 5.000 EACH 700. 00000 3500. 00| 650. 00000 3250. 00|
GUARDRAI L SQUARE NOSE SUPPORT | | |
ATTACHVENT, GALVANI ZED | | [
0046 601-93346 20.000 EACH 50. 00000 1000. 00| 46. 00000 920. 00|
|

GUARDRAI L CONNECTOR, AS [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PACE : 661 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $  896,571.75 ROUTE : |-90
CALL CRDER : 661 CONTRACT ID: MI-27764-A COUNTIES : ST. JCSEPH ELKHART
LETTI NG DATE : 08/17/04 10:00 AM Dl STRI CT : TOLL ROAD DI STRICT LAGRANGE OTHERS
SET- ASI DE :
| (1) 35-2110733 | (2) 35-0821499 |
| SPECI ALTI ES COWPANY LLC | DREW JAMES H. CORPORATION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T e R L
0047 601-94511 1000.000 m | 4. 00000 4000. 00| 6. 70000 6700. 00|
ADJUST GUARDRAI L HEI GHT, ADJUSTABLE | | |
POST BRACKET | | |
0048 601-94689 30.000 EACH 2200. 00000 66000. 00| 2525. 00000 75750. 00|
GUARDRAI L END TREATMENT, CS | | |
0049 601-94690 30.000 EACH 3200. 00000 96000. 00| 3885. 00000 116550. 00|
GUARDRAI L END TREATMENT, M5 | | |
0050 601-95972 25.000 EACH 45. 00000 1125. 00| 45. 00000 1125. 00|
GUARDRAI L POST (CRT), 200 mm X 150 mm | | |
TREATED LUMBER, 1829 nm LONG | | |
0051 601-97950 100. 000 EACH| 12. 00000 1200. 00| 15. 00000 1500. 00|
GUARDRAI L PCST BRACKET, TREATED TI MBER, | | |
150 mm X 150 nm | | |
0052 601-99105 1000.000 m | 31. 00000 31000. 00| 42. 00000 42000. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0053 601-99109 500.000 m | 47.00000 23500. 00| 63. 00000 31500. 00|
GUARDRAI L, W BEAM DOUBLE FACED, 0.952 | | |
m SPACI NG | | |
0054 601-99123 5.000 EACH 1300. 00000 6500. 00| 1660. 00000 8300. 00|
GUARDRAI L TRANSI TION, GP | | [
0055 706-01723 10. 000 EACH| 6800. 00000 68000. 00| 3875. 00000 38750. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TG, | | |
MODI FI ED | | |
0056 801-06640 10. 000 EACH 50. 00000 500. 00| 70. 00000 700. 00|
CONSTRUCTI ON SIGN, A | | |
0057 801-06710 50.000 DAY | 30. 00000 1500. 00| 45. 00000 2250. 00|
FLASHI NG ARROW S| GN | | |
0058 801-06775 LUWP| 28000. 00000 28000. 00| 3950. 00000 3950. 00|
MAI NTAI NI NG TRAFFI C | | |
0059 804-93726 100. 000 EACH| 4. 00000 400. 00| 7.50000 750. 00|
DELI NEATOR , GUARDRAIL, WHITE | | |
SECTI ON TOTALS | $ 593, 727. 00| $ 609, 327. 00|
.......................................... e
CONTRACT TOTALS | $ 593, 727. 00| $ 609, 327. 00|







